

Addendum #1

DATE: February 29, 2024
SUBJECT: Truro Cottage Relocation and Upgrades Project
W&S PROJECT #: ENG22-1122

To be considered as part of the contract drawings and specifications and all other contract documents for the project referenced above; superseding previously issued Drawings, Specifications, Bidding Requirements, Contract Documents and Addenda, to the extent modified by this Addendum. Bidders are advised that this Addendum must be acknowledged in the appropriate space provided on the Form of General Bid.

The following items are listed in this Addendum:

- I. Filed Sub-bid Results.
-

I. FILED SUB-BID RESULTS.

1. Attached are the Filed Sub-bid Results.

END OF ADDENDUM #1

[illegible]

BIDDER	ON TIME	Bid Bond	Add No 1 Acknowledged	Add No 2 Acknowledged	Add No 3 Acknowledged	SIGNED	DCAM	Base Bid	Restricted to:	Exceptions from:	Comments
G + H	✓	✓	N/A	N/A	N/A	✓	✓	\$125,000.00			Alt #2 \$110,000.00
ARAYJO Bros, Plumber & Heating	✓	✓	N/A	N/A	N/A	✓	✓	\$97,000.00			Alt #2 \$87,400.00

BIDDER	ON TIME	Bid Bond	Add No 1 Acknowledged	Add No 2 Acknowledged	Add No 3 Acknowledged	SIGNED	DCAM	Base Bid	Restricted to:	Exceptions from:	Comments
American Electrical Construction Co	✓	✓	N/A	N/A	N/A	✓	✓	\$250,000.00			Alt # 2 \$100,000.00